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	PROFORMA FOR THE SUBMISSION OF PROPOSALS FOR THE RELEASE OF FUNDS

	SECTION A:  STATE - LEVEL INFORMATION

	1.
Name of the State/ UT: 

	2.
Number of revenue districts
	

	3.
Number of sub-divisions
	

	4.
Number of tehsils/taluks/mandals
	

	5.
Number of revenue circles/RI circles/patwari circles
	

	6.
Number of revenue villages
	

	7.         State-level data centre
	Yes/No

If no, whether the same is proposed to be taken up during 2008-09, and if so, its cost estimate:




	Section B: Plan to cover all the districts within eight years (2008-09 to 2015-16)

	Sl. No.
	Year
	No. of districts to be taken up during the year
	Names of the districts

	1.
	2008-09
	
	

	2.
	2009-10
	
	

	3.
	2010-11
	
	

	4.
	2011-12
	
	

	5.
	2012-13
	
	

	6.
	2013-14
	
	

	7.
	2014-15
	
	

	8.
	2015-16
	
	


	Section C: District-wise proposal for 2008-09

DISTRCT – 1 

Table – I

	Name of the District:

	District profile: 

	1. 
	Geographical area (in sq.km.)

(a) Rural

(b) Urban

(c) Forest

(d) Total
	

	2. 
	No. of sub-divisions
	

	3. 
	No. of tehsils/ taluks/ mandals
	

	4. 
	No. of revenue circles/RI circles/Patwar circles
	

	5. 
	No. of revenue villages
	

	6. 
	No. of cadastral map sheets or FMBs in the District

(a) Rural

(b) Urban

(c) Total
	

	7. 
	No. of land parcels (khatian, etc.) in the  District:

(a) Rural

(b) Urban

(c) Total
	

	8. 
	No. of Sub-registrar’s offices:
	

	9. 
	District-level data centre

If no, whether the same is proposed to be taken up during 2008-09, and if so, its cost estimate:


	Yes/No




Section: C – continued….

District - 1

Table - II

	Data entry/ re-entry/ data conversion
	No. of Tehsils in which:
	No. of Tehsils to be taken up in 08-09 for:

	
	Data entry completed
	Data entry going on
	Data entry not taken up
	Data entry
	Data re-entry
	Data conversion

	
	
	
	
	
	
	

	
	
	
	
	Unit cost:


	Unit cost:


	Unit cost:



	
	
	
	
	Total cost:


	Total cost:


	Total cost:



	Digitisation of maps
	No. of Tehsils where:
	No. of Tehsils where the work is proposed to be taken up during 2008-09 and total number of map sheets/FMBs there:

	
	Work completed
	Work going on
	Work not taken up
	

	
	
	
	
	

	
	
	
	
	Unit cost:

	
	
	
	
	Total cost:


Section: C – continued….

District - 1

Table – II continued…

	Data centres
	No. completed
	No. in progress
	No. to be taken up in 08-09

	Tehsil-level data centres


	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	Sub-division-level data centres
	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	Tehsil-level modern record rooms
	No. completed
	No. in progress
	No. to be taken up during 08-09:



	
	
	
	Unit cost:

	
	
	
	Total cost:

	Connectivity among Revenue Offices
	Tehsil
	Sub-division
	District.

	
	Yes/ No


	Yes/ No


	Yes/ No

Cost:



	
	Unit cost:
	Unit cost:
	

	
	Total cost:
	Total cost:
	


Section – C contd.

District - 1

Table – III

Computerization of Registration

	Computerization of Registration offices
	No. completed
	No. in progress
	No. to be taken up in 2008-09

	
	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	Data entry of valuation details


	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	Data entry of legacy encumbrance data


	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	Scanning and preservation of old documents


	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:

	No. of Registration offices connected with the concerned Tehsil office


	
	
	

	
	
	
	Unit cost:

	
	
	
	Total cost:


Section – C contd.

District - 1

Table – IV

Survey/ resurvey

	The year in which the last survey & settlement operation was carried out in the District

 

	Modern survey methodology being proposed now for survey/ resurvey of the district
	Pure ground method using ETS & GPS; or


	

	
	Hybrid methodology using aerial photography and ground truthing by ETS & GPS; or
	

	
	Hybrid methodology using high-resolution satellite imagery and ground truthing by ETS&GPS
	

	Total estimated time for completing the survey/resurvey of the entire district (in months)

	Estimated cost for completing the survey/resurvey of the entire district (including ground control network and ground truthing)

                   Cost per sq.km.:

                   Total cost:

	Milestones along the timeline for completing the survey/ resurvey in the entire district, please indicate the month by which it will be completed:

	(a) Establishing the ground control network
	

	(b) Aerial photography or HRSI, if opted for
	

	(c) Ground truthing by ETS &  GPS
	

	(d) Completion of the      settlement operation
	

	(e) Updating of the maps and textual data in the computerized environment
	


Section – D

Table V

Training & capacity building plan for the entire State/ UT

	Total number of officers and staff to be trained:

	(a) At policy level and the HoD level, including the 2nd- and 3rd –in-command levels 


	

	(b) From the land records establishment


	

	(c) From the survey & settlement (or consolidation) organization


	

	(d) From the SROs


	

	(e) Master trainers to be trained for training the field-level staff, out of 

(b)         Above

( c)         Above

(d) Above


	

	Preferred training institution(s), if any:


	

	Duration of training, batch-sizes, best time of the year, separately, for each of the above categories; and the estimated cost:


	


Section - E

Table – VI

Financials

(Separately, for each district proposed to be taken up during 2008-09)

	Sl. No.
	Components/activities
	Total cost (Rs. in 

lakhs)
	Central share (Rs. in lakhs)
	State share (Rs. in lakhs)

	1.
	Computerization of land records
	
	
	

	
	Data entry/re-entry/ data conversion
	
	
	

	
	Digitization of cadastral maps and integration of textual and spatial data
	
	
	

	
	Tehsil, sub-division/ district data centres
	
	
	

	
	Inter-connectivity among revenue offices
	
	
	

	2.
	Survey/resurvey and updating of survey & settlement records (including ground control network and ground truthing) – 50% Central share
	
	
	

	3.
	Computerization of registration (25% Central share)
	
	
	

	
	Computerization of SROs
	
	
	

	
	Data entry of valuation details
	
	
	

	
	Data entry of legacy encumbrance data
	
	
	

	
	Scanning & preservation of old documents
	
	
	

	
	Connectivity to SROs with revenue offices
	
	
	

	4.
	Modern record rooms/land records management centres at tehsil/taluk/ circle/block level (50% Central share)


	
	
	

	
	Total
	
	
	


Section – E contd.

Table – VII

Financials

(Summary table for the State/UT for the year 2008-09) 

	Sl. No.
	Components/activities
	Total cost (Rs. in 

lakhs)
	Central share (Rs. in lakhs)
	State share (Rs. in lakhs)

	1.
	Computerization of land records
	
	
	

	
	Data entry/re-entry/ data conversion
	
	
	

	
	Digitization of cadastral maps and integration of textual and spatial data
	
	
	

	
	Tehsil, sub-division/ district data centres
	
	
	

	
	State/UT level data centre
	
	
	

	
	Inter-connectivity among revenue offices
	
	
	

	2.
	Survey/resurvey and updating of survey & settlement records (including ground control network and ground truthing) – 50% Central share
	
	
	

	3.
	Computerization of registration (25% Central share)
	
	
	

	
	Computerization of SROs
	
	
	

	
	Data entry of valuation details
	
	
	

	
	Data entry of legacy encumbrance data
	
	
	

	
	Scanning & preservation of old documents
	
	
	

	
	Connectivity to SROs with revenue offices
	
	
	

	4.
	Modern record rooms/land records management centres at tehsil/taluk/ circle/block level (50% Central share)


	
	
	

	5.
	Training & capacity building


	
	
	

	
	Total
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